



## Informative Notice

Our Reference: 71 /DNICE/2026

Praia, 20 May 2026

**REOI Reference No:** PSP-20MW/1790MWh-ST1-OMT

**Project Title:** Procurement Process to Award a Concession for the Operation and Maintenance of the Pumped Hydro Energy Storage Facility on Santiago Island, Cabo Verde

**Subject:** Corrigendum No. 1 to the Request for Expressions of Interest (REOI)

The Ministry of Industry, Commerce and Energy (MICE), through its National Directorate of Industry, Commerce and Energy (DNICE), acting as the Employer, hereby issues **Corrigendum No. 1** to the Request for Expressions of Interest (REOI) concerning the Procurement Process to Award a Concession for the Operation and Maintenance of the Pumped Hydro Energy Storage Facility on Santiago Island.

The attached Corrigendum No. 1 amends the submission deadline for Expressions of Interest. The original submission deadline of 21 May 2026 is hereby extended to **11 June 2026, no later than 3:00 p.m.** All other provisions, requirements, and conditions of the REOI remain unchanged and in full effect. Interested parties are advised to take note of this revised deadline when preparing and submitting their Expressions of Interest.

Sincerely,

Rite Evora

Ministry of Industry, Commerce and Energy  
National Director of Industry, Commerce and Energy

Attachement: Corrigendum No. 1



## Corrigendum No. 1

The following provisions of the Request for Expressions of Interest (REOI) are hereby amended as follows:

### #4.2 – Latest Submission Date

Previous wording:

“Applicants may submit responses to this REOI no later than 3:00 pm (CVT) on 21 May 2026 (the “Deadline for Submission of EOI”). Late submissions will not be considered for evaluation and remain unopened.”

Amended wording:

“Applicants may submit responses to this REOI no later than 3:00 pm (CVT) on **11 June 2026** (the “Deadline for Submission of EOI”). Late submissions will not be considered for evaluation and remain unopened.”

### #7 - Pre-Qualification and Tendering Time Schedule

Previous wording:

“The tentative timeline for the tender process for the Project commences with the publication of this REOI document.

*Table 1: Pre-qualification and tendering time schedule*

Item	Description	Date
1	Release of REOI	20 April 2026
2	Deadline for submission of clarification questions	15 calendar days prior to Deadline of submission of REOI
3	Deadline for submission of Expression of Interest	21 May 2026
4	Information to Shortlisted Applicants (Bidders)	9 June 2026
5	Tentative Release of Request for Proposals	June/July 2026

Once pre-qualified, the Bidders will be notified by email that they can collect the Request for Proposal documents from DNICE.”

Amended wording:

“The tentative timeline for the tender process for the Project commences with the publication of this REOI document.

*Table 2: Pre-qualification and tendering time schedule*

Item	Description	Date
1	Release of REOI	20 April 2026



2	Deadline for submission of clarification questions	15 calendar days prior to Deadline of submission of REOI
3	Deadline for submission of Expression of Interest	<b>11 June 2026 (at 3:00 p.m. CVT)</b>
4	Information to Shortlisted Applicants (Bidders)	<b>26 June 2026</b>
5	Tentative Release of Request for Proposals	<b>July 2026</b>

Once pre-qualified, the Bidders will be notified by email that they can collect the Request for Proposal documents from DNICE.”